

A PROPOSAL FOR SUGAR BUSH KNOLLS LAKE DRAIN REPAIR

Submitted to:
Village of Sugar Bush Knolls
P.O. Box 2127
Streetsboro, Ohio 44241
Attn: John Guidubaldi, Mayor

PREPARED BY:



***RiverReach
Construction***

RiverReach Construction
92 31st Street NW, Barberton, OH 44203
(330) 753-4722
Fax (330) 753-4723

July 18, 2018

CONSTRUCTION ESTIMATE OF TARGETED SCOPE

This quote was prepared after an initial site visit and discussions with John Guidubaldi, John Palik and Carlton Sears. No plan set was developed, and no engineering has been completed to our knowledge. The issue is a leak in the drain down system for the lake. The Village of Sugar Bush Knolls has engaged RiverReach Construction to attempt to repair the leak.

We propose to complete the work outlined for the following fees:

- Day 1: Mobilize a small excavator, skid steer, pumping equipment. Set up 6' pump and allow to pump lake down overnight.
- Day 2: Excavate around standpipe and attempt to identify leak and repair.

• Total cost for Day 1 and 2:	\$7080.00	7,080.00
• Day 3 cost if work not completed in day 2:	\$2940.00	2,920.00
• Total estimated cost:	\$10,020.00	10,000.00


CAS
7-26-18

Note that the above costs do not include any materials that may be needed. Costs of materials will be invoiced at cost added to the fees outlined above.

Assumptions/Clarifications

- No engineering has been completed for this project.
- RiverReach Construction can make no guarantee of the effectiveness of this project or our ability to repair the leak.
- No engineering, plans or permit application are included in this quote.
- Work right agreements shall be obtained by the village to access the working site.





Powering Our Communities

Dear POC Grantee Recipient:

Distribution of your Powering Our Communities grant funds is contingent upon submission of this form, which records project completion milestones. Please check the box(es) below to let us know the status of your initiative. This form requires the signature of an individual responsible for the project.

Please fax to: (440) 248-1986

Please mail to: Grants Administration, 31360 Solon Rd., Suite 33, Solon, OH 44139

Project Development Verification

Community Name: Sugar Bush Knolls.

Specify Project Title: Repair of Leak causing drainage of Lake Martin

Project Commencement
Our POC project began implementation on _____ (date)

Witness: _____

Title: _____

Date: _____

Project Mid-Point Completion
Our POC project reached mid-point completion on _____ (date)

Witness: _____

Title: _____

Date: _____

Project Completion
Our P.O.C. project reached completion on September 10, 2018 (date)

Witness: Carly Ann A. Sears

Title: Council Member

Date: October 10, 2019